STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF BI DDERS 4
Bl D RANK

05/ 27/ 04
07-1Y3304

07- VEN-101-27.0

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

430, 555.

496, 750.

613, 360.

697, 810.

HML

00

00

00

00

Bl D

SUMMARY

I N VENTURA COUNTY | N VENTURA AT
LEMON OVERHEAD

REPLACE APPROACH SLABS

385, 000. 00
Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 45, 555. 00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PACE 1
06/ 01/ 04
CONTRACT CODE 'H '
16 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
150

PERCENT OVER EST 11. 83

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUI TE 10
RI VERSI DE CA 92507

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENICIA CA 94510

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

909 944-1037
00676575
909 944-3112

909 686-2512
00723018
909 686- 3845

707 746-8028
00526319
707 746-0936

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



07-1Y3304 Bl D245
07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 27/ 04 06/ 01/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A TRAFFI C STRI PI NG
BURBANK CA
CONTRACTORS CHEM CAL CLEAN EXPANSI ON JO NT AND JO NT SEAL
HAYWARD CA
HARBOR COVPANI ES GRI NDI NG

SAN BERNARDI NO CA

VI STA STEEL COVPANY REBAR
VENTURA CA



07-1Y3304 Bl D245

07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 VI STA STEEL REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AUSTI N ENTERPRI SE GRI NDI NG
BAKERSFI ELD CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
DRAVES PI PELI NE EXCAVATI ON
BONSALL CA
GLOBAL ENVI RONMENTAL WATER PCLLUTI ON CONTRCL PLAN, TRAFFI C CONTRCL ( PARTI AL)
FOUNTAI N VALLEY CA
VEST COAST DEMOLI TI ON DEMOLI TI ON
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
VI STA STEEL REBAR
VENTURA CA

CONTI NUED ON NEXT PAGE



07-1Y3304
07- VEN-101
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

06/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WEST COAST DEMCLI TI ON
ANAHEI M CA

CONCRETE REMOVAL



07-1Y3304 Bl D245

07- VEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 500. 00* 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
5 260210 AGGREGATE BASE ( APPROACH SLAB) VB 21 350. 00 7, 350. 00
6 401108 REPLACE CONCRETE PAVEMENT VB 120 800. 00 96, 000. 00
( RAPI D STRENGTH CONCRETE)
7 033097 GRI ND REPLACEMENT CONCRETE MR 720 15. 00 10, 800. 00
PAVENVENT
8 (F) 049690 STRUCTURAL CONCRETE, APPROACH SLAB VB 202 925. 00 186, 850. 00
TYPE R (9D) MODI FI ED
9 510800 PAVI NG NOTCH EXTENSI ON VB 7 4,500. 00 31, 500. 00
10 511118 CLEAN EXPANSI ON JO NT M 156 65. 00 10, 140. 00
11 (S) 519117 JO NT SEAL (MR 30 WM M 192 130. 00 24,960. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 255 3.00 765. 00
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 255 3. 00 765. 00
(BROKEN 10.98 M- 3.66 M
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 75 5.00 375. 00
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 55 10. 00 550. 00
16 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 430, 555. 00



07-1Y3304 Bl D245
07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 27/ 04 06/ 01/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00
2 4,000. 00* 4000. 00 2, 500. 00* 2500. 00 5, 000. 00* 5000. 00
3 4, 000. 00* 4000. 00 3, 500. 00* 3500. 00 4, 000. 00* 4000. 00
4 45, 000. 00* 45000. 00 70, 000. 00* 70000. 00 26, 000. 00* 26000. 00
5 400. 00 8400. 00 600. 00 12600. 00 250. 00 5250. 00
6 1, 100. 00 132000. 00 950. 00 114000. 00 1, 500. 00 180000. 00
7 16. 00 11520. 00 16. 00 11520. 00 25. 00 18000. 00
8 850. 00 171700. 00 1, 250. 00 252500. 00 1, 500. 00 303000. 00
9 8, 000. 00 56000. 00 8, 500. 00 59500. 00 6, 500. 00 45500. 00
10 75. 00 11700. 00 60. 00 9360. 00 100. 00 15600. 00
11 130. 00 24960. 00 120. 00 23040. 00 150. 00 28800. 00
12 2.00 510. 00 4.00 1020. 00 6. 00 1530. 00
13 1.00 255. 00 4.00 1020. 00 6. 00 1530. 00
14 5.00 375. 00 10. 00 750. 00 20. 00 1500. 00
15 6. 00 330. 00 10. 00 550. 00 20. 00 1100. 00
16 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 60, 000. 00* 60000. 00
TOT 496, 750. 00 613, 360. 00 697, 810. 00




